
FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/21/14
PAGE : 001 -1

VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : E1M38 PROPOSAL DESC :
LETTING DATE : 02/20/14 11:00AM DISTRICT : 01 The improvements under this Contract consist of bridge
SET-ASIDE : U/R CODE : repair and rehabilitation including installation of scour
CONTRACT TIME : 100 WORKING DAYS (AVAILABLE DAYS) countermeasures on State Road Number 45, Bridge Numbers

170117 and 170118, (US 41 over Myakka River), and State Road
Number 45, Bridge Numbers 170118 and 170119, (US 41 over
Salt Creek), in Sarasota County.

FINPROJ(S) : 42365015201 (*) F.A. NO. : N/A COUNTIES : SARASOTA

LOCAL NAME : US 41(TAMIAMI TRAIL) ROAD NAME : SR 45
PROJ LIMITS : AT SALT CREEK AND AT MYAKKA RIVER

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NO./NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 F521301361 COASTAL GUNITE CONSTRUCTION COMPANY Responsive Winning bid $ 339,275.80 0.00%
2 F591146125 SIEG & AMBACHTSHEER, INC. Responsive Non-Winning Bid $ 431,419.00 27.15%
3 F592361020 M & J CONSTRUCTION COMPANY OF PINELLA Responsive Non-Winning Bid $ 504,316.13 48.64%
4 F591448314 ZEP CONSTRUCTION, INC. Responsive Non-Winning Bid $ 567,672.00 67.31%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/21/14
TABULATION OF BIDS PAGE : 001 -2

CALL ORDER : 001 PROPOSAL ID : E1M38 PROPOSAL DESC :
LETTING DATE : 02/20/14 11:00AM DISTRICT : 01 The improvements under this Contract consist of bridge
SET-ASIDE : U/R CODE : repair and rehabilitation including installation of scour
CONTRACT TIME : 100 WORKING DAYS (AVAILABLE DAYS) countermeasures on State Road Number 45, Bridge Numbers

170117 and 170118, (US 41 over Myakka River), and State Road
Number 45, Bridge Numbers 170118 and 170119, (US 41 over
Salt Creek), in Sarasota County.

FINPROJ(S) : 42365015201 (*) F.A. NO. : N/A COUNTIES : SARASOTA

LOCAL NAME : US 41(TAMIAMI TRAIL) ROAD NAME : SR 45
PROJ LIMITS : AT SALT CREEK AND AT MYAKKA RIVER

====================================================================================================================================
|( 1 ) F521301361 |( 2 ) F591146125 |( 3 ) F592361020
|COASTAL GUNITE CONSTRUCTION |SIEG & AMBACHTSHEER, INC. |M & J CONSTRUCTION COMPANY OF P

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0102 60 300.000 ED | 0.60000 180.00| 0.30000 90.00| 0.65000 195.00
WORK ZONE SIGN | | |
0010 0102 60 400.000 ED | 0.60000 240.00| 30.00000 12000.00| 0.65000 260.00
WORK ZONE SIGN | | |
0015 0102 60 300.000 ED | 0.60000 180.00| 0.30000 90.00| 0.65000 195.00
WORK ZONE SIGN | | |
0020 0102 60 400.000 ED | 0.60000 240.00| 0.30000 120.00| 0.65000 260.00
WORK ZONE SIGN | | |
0025 0102 74 1 1840.000 ED | 0.02000 36.80| 0.15000 276.00| 0.02000 36.80
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0030 0102 74 1 1840.000 ED | 0.02000 36.80| 0.15000 276.00| 0.02000 36.80
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0035 0102 74 1 1230.000 ED | 0.02000 24.60| 0.15000 184.50| 0.02000 24.60
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0040 0102 74 1 1230.000 ED | 0.02000 24.60| 0.15000 184.50| 0.02000 24.60
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0045 0102 76 40.000 ED | 0.60000 24.00| 10.00000 400.00| 0.59000 23.60
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0050 0102 76 30.000 ED | 0.60000 18.00| 10.00000 300.00| 0.59000 17.70
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/21/14
TABULATION OF BIDS PAGE : 001 -3

CALL ORDER: 001 PROPOSAL ID: E1M38 LETTING DATE: 02/20/14 11:00AM DISTRICT: 01
====================================================================================================================================

|( 1 ) F521301361 |( 2 ) F591146125 |( 3 ) F592361020
|COASTAL GUNITE CONSTRUCTION |SIEG & AMBACHTSHEER, INC. |M & J CONSTRUCTION COMPANY OF P

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 0102 76 30.000 ED | 0.60000 18.00| 10.00000 300.00| 0.59000 17.70
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0060 0102 76 40.000 ED | 0.60000 24.00| 10.00000 400.00| 0.59000 23.60
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0065 0102 77 160.000 ED | 0.35000 56.00| 0.50000 80.00| 0.36000 57.60
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0070 0102 77 120.000 ED | 0.35000 42.00| 0.50000 60.00| 0.36000 43.20
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0075 0102 77 120.000 ED | 0.35000 42.00| 0.50000 60.00| 0.36000 43.20
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0080 0102 77 160.000 ED | 0.35000 56.00| 0.50000 80.00| 0.36000 57.60
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0085 0104 11 300.000 LF | 11.00000 3300.00| 8.00000 2400.00| 11.80000 3540.00
FLOATING TURBIDITY BARRIER | | |
0090 0104 11 1050.000 LF | 11.00000 11550.00| 7.00000 7350.00| 11.80000 12390.00
FLOATING TURBIDITY BARRIER | | |
0095 0104 11 1050.000 LF | 11.00000 11550.00| 7.00000 7350.00| 11.80000 12390.00
FLOATING TURBIDITY BARRIER | | |
0100 0104 11 300.000 LF | 11.00000 3300.00| 8.00000 2400.00| 11.80000 3540.00
FLOATING TURBIDITY BARRIER | | |
0105 0110 8 4.000 DA | 1200.00000 4800.00| 4000.00000 16000.00| 8408.04000 33632.16
UNDERWATER DEBRIS REMOVAL | | |
0110 0530 3 3 450.500 TN | 165.00000 74332.50| 300.00000 135150.00| 266.42000 120022.21
RIPRAP- RUBBLE, BANK AND SHORE | | |
0115 0530 3 3 105.000 TN | 165.00000 17325.00| 350.00000 36750.00| 266.42000 27974.10
RIPRAP- RUBBLE, BANK AND SHORE | | |
0120 0530 3 3 450.500 TN | 165.00000 74332.50| 300.00000 135150.00| 266.42000 120022.21
RIPRAP- RUBBLE, BANK AND SHORE | | |
0125 0530 3 3 105.000 TN | 165.00000 17325.00| 350.00000 36750.00| 266.42000 27974.10
RIPRAP- RUBBLE, BANK AND SHORE | | |

SECTION 0001 TOTALS | $ 219,057.80| $ 394,201.00| $ 362,801.78
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/21/14
TABULATION OF BIDS PAGE : 001 -4

CALL ORDER: 001 PROPOSAL ID: E1M38 LETTING DATE: 02/20/14 11:00AM DISTRICT: 01
====================================================================================================================================

|( 1 ) F521301361 |( 2 ) F591146125 |( 3 ) F592361020
|COASTAL GUNITE CONSTRUCTION |SIEG & AMBACHTSHEER, INC. |M & J CONSTRUCTION COMPANY OF P

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 0101 1 LUMP | 103000.00000 103000.00| 10000.00000 10000.00| 112183.55000 112183.55
MOBILIZATION 42365015201 | | |
0135 0102 1 100.000 LS | 2000.00000 2000.00| 12000.00000 12000.00| 14112.80000 14112.80
MAINTENANCE OF TRAFFIC 42365015201 | | |
0140 0999 25 LUMP | 15218.00000 15218.00| 15218.00000 15218.00| 15218.00000 15218.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42365015201 | | |

SECTION 0002 TOTALS | $ 120,218.00| $ 37,218.00| $ 141,514.35
====================================================================================================================================

CONTRACT TOTALS | $ 339,275.80| $ 431,419.00| $ 504,316.13



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/21/14
TABULATION OF BIDS PAGE : 001 -5

CALL ORDER: 001 PROPOSAL ID: E1M38 LETTING DATE: 02/20/14 11:00AM DISTRICT: 01
====================================================================================================================================

|( 4 ) F591448314 |( ) |( )
|ZEP CONSTRUCTION, INC. | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0102 60 300.000 ED | 1.30000 390.00| |
WORK ZONE SIGN | | |
0010 0102 60 400.000 ED | 1.30000 520.00| |
WORK ZONE SIGN | | |
0015 0102 60 300.000 ED | 1.30000 390.00| |
WORK ZONE SIGN | | |
0020 0102 60 400.000 ED | 1.30000 520.00| |
WORK ZONE SIGN | | |
0025 0102 74 1 1840.000 ED | 0.50000 920.00| |
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0030 0102 74 1 1840.000 ED | 0.50000 920.00| |
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0035 0102 74 1 1230.000 ED | 0.50000 615.00| |
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0040 0102 74 1 1230.000 ED | 0.50000 615.00| |
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0045 0102 76 40.000 ED | 20.00000 800.00| |
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0050 0102 76 30.000 ED | 20.00000 600.00| |
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0055 0102 76 30.000 ED | 20.00000 600.00| |
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0060 0102 76 40.000 ED | 20.00000 800.00| |
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0065 0102 77 160.000 ED | 0.60000 96.00| |
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0070 0102 77 120.000 ED | 0.60000 72.00| |
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/21/14
TABULATION OF BIDS PAGE : 001 -6

CALL ORDER: 001 PROPOSAL ID: E1M38 LETTING DATE: 02/20/14 11:00AM DISTRICT: 01
====================================================================================================================================

|( 4 ) F591448314 |( ) |( )
|ZEP CONSTRUCTION, INC. | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 0102 77 120.000 ED | 0.60000 72.00| |
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0080 0102 77 160.000 ED | 0.60000 96.00| |
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0085 0104 11 300.000 LF | 15.00000 4500.00| |
FLOATING TURBIDITY BARRIER | | |
0090 0104 11 1050.000 LF | 15.00000 15750.00| |
FLOATING TURBIDITY BARRIER | | |
0095 0104 11 1050.000 LF | 15.00000 15750.00| |
FLOATING TURBIDITY BARRIER | | |
0100 0104 11 300.000 LF | 15.00000 4500.00| |
FLOATING TURBIDITY BARRIER | | |
0105 0110 8 4.000 DA | 9500.00000 38000.00| |
UNDERWATER DEBRIS REMOVAL | | |
0110 0530 3 3 450.500 TN | 298.00000 134249.00| |
RIPRAP- RUBBLE, BANK AND SHORE | | |
0115 0530 3 3 105.000 TN | 298.00000 31290.00| |
RIPRAP- RUBBLE, BANK AND SHORE | | |
0120 0530 3 3 450.500 TN | 298.00000 134249.00| |
RIPRAP- RUBBLE, BANK AND SHORE | | |
0125 0530 3 3 105.000 TN | 298.00000 31290.00| |
RIPRAP- RUBBLE, BANK AND SHORE | | |

SECTION 0001 TOTALS | $ 417,604.00| $ | $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0130 0101 1 LUMP | 125000.00000 125000.00| |
MOBILIZATION 42365015201 | | |
0135 0102 1 100.000 LS | 9850.00000 9850.00| |
MAINTENANCE OF TRAFFIC 42365015201 | | |
0140 0999 25 LUMP | 15218.00000 15218.00| |
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42365015201 | | |

SECTION 0002 TOTALS | $ 150,068.00| $ | $
====================================================================================================================================

CONTRACT TOTALS | $ 567,672.00| $ 0.00| $ 0.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/21/14
TABULATION OF BIDS PAGE : 001 -7

CALL ORDER: 001 PROPOSAL ID: E1M38 LETTING DATE: 02/20/14 11:00AM DISTRICT: 01
====================================================================================================================================

|( 4 ) F591448314 |( ) |( )
|ZEP CONSTRUCTION, INC. | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.


